
 

 

ADVERTISEMENT FOR ENGINEERING AND RELATED SERVICES 

APRIL 7, 2025 

 

CONTRACT NO. 4400032013 

STATE PROJECT NO. H.015788.1 

FEDERAL AID PROJECT NO. H015788 

I-20: MISSISSIPPI RIVER BR AT VICKSBURG 

ROUTE: I-20 

MADISON PARISH 

 

DBE GOAL = 4% 

 

Under the authority granted by Title 48 of Louisiana Revised Statutes, the Louisiana Department 

of Transportation and Development (DOTD) hereby issues this advertisement for consulting firms 

to provide engineering and related services.  Consultants who are a Louisiana or foreign LLC 

or corporation should be appropriately registered with the Louisiana Secretary of State, as 

contemplated by Title 12 of the Louisiana Revised Statutes, and with the Louisiana 

Professional Engineering and Land Surveying (LAPELS) Board under its rules for firms.  If 

a consultant is not in good standing in accordance with those provisions, it may be subject to 

consequences contemplated in Title 12 and/or the LAPELS rules.  All requirements of 

LAPELS must be met at the time the proposal is submitted.  Prime consultants must be 

registered with the Louisiana Secretary of State and the Federal Government, using 

SAM.gov, prior to contract execution.   

 

One (1) proposal will be selected for the contract solicited per this advertisement.  Only one (1) 

DOTD Form 24-102 proposal is required for this advertisement, and it represents the prime 

consultant’s qualifications and those of any and all sub-consultants proposed to be used for the 

referenced contract(s).  All identifying contract number(s) should be listed in Section 2 of the 

DOTD Form 24-102.  USE THE DOTD FORM 24-102, DATED DECEMBER 12, 2024, 

PROVIDED WITH THE ADVERTISEMENT. 
 

DOTD Contract Manager (CM) – Ryan Morvant 

 

Any questions concerning this advertisement must be sent in writing to 

DOTDConsultantAds80@la.gov no less than 48 hours (excluding weekends and holidays) prior 

to the proposal deadline. 

 

SCOPE OF SERVICES 

 

The general tasks to be performed by the Consultant for this contract are described more 

specifically in Attachment A, which is incorporated herein by reference.  

          

The Consultant shall perform the work in accordance with the requirements of this advertisement 

and the resulting contract.  Deliverables shall be in such format as required in Attachment A.  The 

work performed by the Consultant shall be performed in a manner consistent with that degree of 
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care and skill ordinarily exercised by members of the same profession currently practicing under 

similar circumstances. 

 

MINIMUM PERSONNEL REQUIREMENTS (MPRs) 
 

The requirements set forth in Attachment B must be met at the time the proposal is submitted.   

 

EVALUATION CRITERIA 
 

The criteria to be used by DOTD in evaluating responses for the selection of a consultant to 

perform these services are listed below: 

 

1.  firm experience on similar projects, weighting factor of three (3); 

2.  staff experience on similar projects, weighting factor of four (4); 

3.  firm size as related to the project magnitude, weighting factor of three (3); 

4.  past performance on similar DOTD projects, weighting factor of six (6)*; 

5.  current work load with DOTD, weighting factor of five (5);  

6.  approach and methodology, weighting factor of nine (9). 

 

*The Consultant is to identify in the table below those disciplines consistent with the approach and 

methodology proposed in Section 18 of the DOTD Form 24-102. 

 

THE FOLLOWING TABLE MUST BE COMPLETED AND INCLUDED IN SECTION 

12 OF THE DOTD FORM 24-102 PROPOSAL. 

 

Sub-consultants are allowed to be used for this proposal.  Fill in the table by identifying only 

those disciplines consistent with the approach and methodology proposed in Section 18 of the 

DOTD Form 24-102*, the name of each firm that is part of the proposal, and the percentage of 

work in each discipline to be performed by that firm.  The percentage estimated for each 

discipline is for evaluation purposes only and will not control the actual performance or payment 

of the work. The percentages for the prime and sub-consultants must total 100% for each 

discipline, as well as the overall total percent of the contract.  (Add rows and columns as needed) 

Discipline(s) % of 

Overall 

Contract 

Prime Firm B Firm C Firm D Firm E Each 

Discipline 

must total 

to 100%   
     100% 

       100% 

       100% 

Identify the percentage of work for the overall contract to be performed by the prime 

consultant and each sub-consultant. 

Percent of Contract 100%      ------ 

*The disciplines are: Appraiser, Bridge, CE&I/OV, CPM, Data Collection, Environmental, 

Geotech, ITS, Other (must specify), Planning, Right-of-Way, Road, Survey, and Traffic.   
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If sub-consultants are used, the prime consultant can perform less than 50% of the work, but none 

of the sub-consultants can perform a larger percentage of the overall contract than the prime 

consultant. 

 

Proposals will be evaluated as set forth in the “Evaluation Criteria” section of this advertisement.  

The evaluation will be by means of a point-based rating system. Each of the above criteria will 

receive a rating on a scale of one (1) through five (5).  The rating will then be multiplied by the 

corresponding weighting factor.  The rating in each category will then be added to arrive at the 

proposal’s final rating. 

 

DOTD’s Project Evaluation Team (PET) will be responsible for performing the above described 

evaluation, and will present a shortlist of the three (3) (if three are qualified), highest rated 

consultants to the Secretary of DOTD.  The Secretary will make the final selection.  

 

COMPLIANCE WITH SUPPLEMENTAL ETHICS REQUIREMENTS 

 

DOTD has established supplemental ethics requirements applicable to consultants and PET 

members.  These requirements are found in the “Supplemental Ethics Requirements” article of the 

sample contract linked to this advertisement under Contract Execution Requirements, which are 

incorporated herein by reference.  Any firm that is found to have violated these requirements may 

not be considered for this selection. 

 

By submission of a proposal to perform services pursuant to this advertisement, the 

Consultant agrees to comply with DOTD’s Supplemental Ethics Requirements. 

 

RULES OF CONTACT UPON ADVERTISEMENT 

 

DOTD is the single source of information regarding the contract selection.  Any official 

correspondence will be in writing, and any official information regarding the contract will be 

disseminated by DOTD’s designated representative via the DOTD website.  The following rules 

of contact will apply during the contract selection process, commencing on the advertisement 

posting date and ceasing at the time of final contract selection.  Contact includes face-to-face 

communication, the use of a telephone, facsimile, electronic mail (email), or formal or informal 

written communications with DOTD.  Any contact determined to be improper, at the sole 

discretion of DOTD, may result in the rejection of the proposal (i.e., DOTD Form 24-102). 

 

Consultants and consultant organizations shall correspond with DOTD regarding this 

advertisement only through the email address designated herein; 

DOTDConsultantAds80@la.gov and during DOTD sponsored one-on-one meetings. 

 

No consultant, or any other party on behalf of a consultant, shall contact any DOTD employee, 

other than as specified herein.  This prohibition includes, but is not limited to, the contacting of: 

department, office, or section heads, project managers, members of the evaluation teams, and any 

official who may participate in the decision to award the contract resulting from this advertisement. 
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DOTD will not be responsible for any information or exchange that occurs outside the official 

process specified above. 

 

By submission of a proposal to perform services pursuant to this advertisement, the 

Consultant agrees to the communication protocol herein. 

 

PROJECT TIME 

 

The overall time for the completion of the scope of services is estimated to be 730 days. 

 

COMPENSATION (September 2024) 
 

The compensation payable to the Consultant for all services rendered in connection with this 

contract shall be $6,000,000 (Part I and Part II, combined). This estimate will be used for 

grading purposes only.  Actual compensation will be determined by DOTD based on work hours 

negotiated between DOTD and the selected consultant.  Within fifteen (15) calendar days of 

notification of selection, a kick-off meeting will be held with the selected consultant and 

appropriate DOTD personnel. The selected consultant will be required to submit a work hour 

proposal within thirty (30) calendar days following the notification of selection.  The negotiation 

period shall not exceed ninety (90) calendar days from the selection notification date.  If an 

agreement cannot be reached with the selected consultant within that time, negotiations may be 

terminated and another consultant selection made from the shortlist. 

 

Payment will be made based on negotiated cost plus fixed fee. 

 

DIRECT EXPENSES 
 

To the extent that the Consultant is allowed to claim reimbursement for direct expenses, all direct 

expense items that are not paid for in the firm’s indirect cost rate, and are, needed and will be 

consumed during the life of the contract must be identified by the Consultant during contract 

development.  The acquisition or rental of standard equipment or resources to be used in the 

provision of services rendered for this contract will not be considered for payment under direct 

expenses (e.g., vehicles for construction engineering and inspection (CE&I) inspectors).    

 

The Consultant should own most of the equipment required to provide the work and services. The 

cost of this equipment should be included in the Consultant's indirect cost rate. Equipment may be 

considered “specialized” if it cannot be considered standard equipment for that particular 

consultant’s normal operating business needs. If a consultant believes special equipment is needed 

for the contract, the Consultant must inquire through the Question and Answer process, as provided 

herein, whether the identified item will be considered specialized equipment for the individual 

contract. 

 

All travel related expenses will be compensated under direct expenses, and will be in accordance 

with the most current Louisiana Office of State Travel regulations as promulgated in the Louisiana 

Administrative Code under the caption “PPM No. 49”, with the exception that compensation for 
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vehicle usage will be based on actual miles traveled directly and exclusively related to project 

needs.  Vehicle rental rates will require prior approval from the PM.  

 

CYBERSECURITY TRAINING 

 

In accordance with La. R.S. 42:1267(B)(3) and the State of Louisiana’s Information Security 

Policy, if the Consultant, any of its employees, agents, or sub-consultants will have access to State 

government information technology assets, the Consultant’s employees, agents, or sub-consultants 

with such access must complete cybersecurity training annually, and the Consultant must present 

evidence of such compliance annually and upon request. The Consultant may use the cybersecurity 

training course offered by the Louisiana Department of State Civil Service without additional cost 

or may use any alternate course approved in writing by the Office of Technology Services. 

 

For purposes of this Section, “access to State government information technology assets,” means 

the possession of credentials, equipment, or authorization to access the internal workings of State 

information technology systems or networks. Examples would include but not be limited to State-

issued laptops, VPN credentials to credentials to access the State network, badging to access the 

State’s telecommunications closets or systems, or permissions to maintain or modify IT systems 

used by the State. Final determination of scope inclusions or exclusions relative to access to State 

government information technology assets will be made by the Office of Technology Services. 

 

QUALITY ASSURANCE/QUALITY CONTROL 

 

DOTD requires the selected consultant and all sub-consultants to develop a Quality 

Assurance/Quality Control (QA/QC) program in order to provide a mechanism by which all 

deliverables will be subject to a systematic and consistent review.  The selected consultant shall 

address in its plan the review of all sub-consultant work and deliverables.  Only the selected 

consultant must submit their QA/QC plan to the DOTD PM within 10 business days of the 

award notification to the Consultant (do not include QA/QC plan in the DOTD Form 24-

102).  Consultants must ensure quality and adhere to established DOTD policies, procedures, 

standards and guidelines in the preparation and review of all deliverables.  DOTD may provide 

limited input and technical assistance to the Consultant.  Any deliverables to be transmitted by the 

Consultant shall be transmitted with a DOTD Quality Assurance/Quality Control Checklist, and a 

certification that the deliverables meet DOTD’s quality standards. 

 

If Attachment A includes specific QA/QC requirements that contradict those set forth above, the 

requirements in Attachment A control.   

 

TRAFFIC ENGINEERING PROCESS AND REPORT TRAINING REQUIREMENTS 

 

As part of DOTD’s on-going commitment to high quality traffic engineering reports, a traffic 

engineering training course must be taken by traffic engineering PEs and EIs in order to be eligible 

to work on DOTD projects.  When traffic is included as a discipline on which past performance is 

evaluated, for consultants performing traffic engineering services (i.e., traffic analysis throughout 

all DOTD project stages and/or QC of traffic analysis), appropriate personnel must successfully 

complete the three (3) modules of the Traffic Engineering Process and Report Course offered by 
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Louisiana Transportation Research Center (LTRC).  This Course must be completed no later than 

the time the proposal is submitted or show proof of registration for the Course from the LTRC’s 

Registration site. Copies of training certificates or proof of registration are to be included in 

Section 20 of the proposal.”  It will be the prime consultant’s responsibility to ensure their staff 

and sub-consultants complete the training.  Copies of training records may be obtained from the 

LTRC website https://registration.ltrc.lsu.edu/login. 

 

WORK ZONE TRAINING REQUIREMENTS 

 

As part of DOTD’s on-going commitment to work zone safety, required work zone training 

courses must now be taken every four (4) years in order for personnel to remain eligible to work 

on DOTD projects.  For consultants performing preconstruction services (e.g., design, survey, 

subsurface utility, geotechnical, traffic, bridge inspection, environmental services), appropriate 

personnel must successfully complete these courses.  In general, the person in responsible charge 

of traffic control plans shall be required to have Traffic Control Supervisor training.  For 

preconstruction field services performed within the clear zone, at least one (1) member of the field 

crew shall have Traffic Control Supervisor or Traffic Control Technician training.  The Consultant 

should identify all personnel listed in the staffing plan (Section 14) for the contract who have 

completed the appropriate work zone training courses.  All preconstruction work zone training 

requirements shall be met prior to contract execution.  It will be the prime consultant’s 

responsibility to ensure their staff and sub-consultants have the appropriate work zone training. 

 

In addition to the above requirements, if the Scope of Services set forth in Attachment A includes 

Construction Engineering and Inspection (CE&I), the following training requirements shall be met 

at the time the proposal is submitted and are to be included in Section 20 of the proposal: 

 

 Field Engineers:   Traffic Control Technician 

  Traffic Control Supervisor 

  Flagger 

Field Engineer Interns:  Traffic Control Technician 

  Traffic Control Supervisor 

     Flagger 

Field Senior Technicians,   

 Survey Party Chiefs, and   

SUE Worksite Traffic Supervisors*: Traffic Control Technician 

  Traffic Control Supervisor 

   Flagger 

Other Field Personnel*:  Traffic Control Technician 

     Flagger 

* excluding Asphalt Plant Inspector, Paint Managers, and Paint Inspectors 

 

Approved courses are offered by ATSSA and AGC. Substitutes for these courses must be approved 

by the DOTD Work Zone Task Force.  For more information, please contact DOTD HQ 

Construction at 225-379-1584.  Specific training course requirements are: 

https://registration.ltrc.lsu.edu/login


CONTRACT NO. 4400032013 

Page 7 of 20 

 

Flagger: Successful completion every four (4) years of a work 

zone flagger course approved by the Department.  The 

“DOTD Maintenance Basic Flagging Procedures 

Workshop” is not an acceptable substitute for the 

ATSSA and AGC flagging courses.  

 Traffic Control Technician (TCT): Successful completion every four (4) years of a work 

zone traffic control technician course approved by the 

Department. After initial successful completion, it is 

not necessary to retake this course every four (4) 

years if Traffic Control Supervisor training is 

completed every four (4) years. 

 Traffic Control Supervisor (TCS): Successful completion of a work zone traffic control 

supervisor course approved by the Department. 

Following an initial completion, traffic control 

supervisors must either complete a one (1)-day TCS 

refresher course or retake the original two (2)-day TCS 

course every four (4) years. 

 ATSSA contact information: (877) 642-4637 

 

***ALL WORK ZONE TRAINING CERTIFICATIONS MUST BE ACTIVE*** 

 

REFERENCES 
 

All services and documents will meet the standard requirements as to format and content of DOTD 

and will be prepared in accordance with the latest applicable editions, supplements, and revisions 

of the following: 

 

1. AASHTO Standards – The American Association of State Highway Transportation Officials 

https://www.transportation.org/ 

2. AASHTO Highway Safety Manual -  

https://www.highwaysafetymanual.org/Pages/default.aspx 

3. AASHTO – A Policy on Geometric Design of Highways and Streets –  

https://bookstore.transportation.org/collection_detail.aspx?ID=110 

4. ASTM Standards – https://www.astm.org/BOOKSTORE/BOS/index.html  

5. CyberSecurity Training –  

https://forms.gle/deZGAo5hUMWeSG4P6 

6. DOTD – Bridge Design and Evaluation Manual (BDEM) – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Pages/BD

EM.aspx  

7. DOTD – Complete Streets –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CompleteStreets/Pages/de

fault.aspx 

  

https://www.transportation.org/
https://www.highwaysafetymanual.org/Pages/default.aspx
https://bookstore.transportation.org/collection_detail.aspx?ID=110
https://www.astm.org/BOOKSTORE/BOS/index.html
https://forms.gle/deZGAo5hUMWeSG4P6
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Pages/BDEM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Pages/BDEM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CompleteStreets/Pages/default.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CompleteStreets/Pages/default.aspx
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8. DOTD – Construction Contract Administration Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Pages/Engineering_Docs.

aspx 

9. DOTD – Consultant Contract Services Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Manuals/CCS%20M

anual%20rev%20Dec%202020.pdf 

10. DOTD – Hydraulics Manual – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Public_Works/Hydraulics/

Documents/Hydraulics%20Manual.pdf 

11. DOTD – Location and Survey Manual – REVISED OCTOBER 2023 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals

%20and%20Forms/Location_and_Survey_Manual.pdf  

12. DOTD – Addendum “A” to the Location & Survey Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals

%20and%20Forms/Location%20and%20Survey%20Manual%20-%20Addendum%20A.pdf 

13. DOTD – Louisiana Standard Specifications for Roads and Bridges –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Standard_Specifications/P

ages/Standard%20Specifications.aspx  

14. DOTD – Materials Sampling Manual – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Men

u_MSM.aspx  

15. DOTD – Minimum Design Guidelines –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Memoranda

/Minimum%20Design%20Guidelines.pdf 

16. DOTD – Off-System Highway Bridge Program Guidelines – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals/

Other%20Manuals%20-%20Guidelines/2019%20Federal%20Aid%20Off-System%20High

way%20Bridge%20Program%20Guidelines.pdf  

17. DOTD – Pavement PRR Min Design Guidelines – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Systems_Pr

eservation/Guidelines/DOTD%20Pavement%20PRR%20Min%20Design%20Guidelines.pdf 

18. DOTD – Roadway Design Procedures and Details Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Road

-Design-Manual.aspx 

19. DOTD – Stage 1 Planning/Environmental Manual of Standard Practice –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Environmental/Pages/Stag

e_1.aspx 

20. DOTD – Testing Procedures Manual – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Men

u_TPM.aspx 

  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Pages/Engineering_Docs.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Pages/Engineering_Docs.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Manuals/CCS%20Manual%20rev%20Dec%202020.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Manuals/CCS%20Manual%20rev%20Dec%202020.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Public_Works/Hydraulics/Documents/Hydraulics%20Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Public_Works/Hydraulics/Documents/Hydraulics%20Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals%20and%20Forms/Location_and_Survey_Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals%20and%20Forms/Location_and_Survey_Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals%20and%20Forms/Location%20and%20Survey%20Manual%20-%20Addendum%20A.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals%20and%20Forms/Location%20and%20Survey%20Manual%20-%20Addendum%20A.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Standard_Specifications/Pages/Standard%20Specifications.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Standard_Specifications/Pages/Standard%20Specifications.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Menu_MSM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Menu_MSM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Memoranda/Minimum%20Design%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Memoranda/Minimum%20Design%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals/Other%20Manuals%20-%20Guidelines/2019%20Federal%20Aid%20Off-System%20Highway%20Bridge%20Program%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals/Other%20Manuals%20-%20Guidelines/2019%20Federal%20Aid%20Off-System%20Highway%20Bridge%20Program%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals/Other%20Manuals%20-%20Guidelines/2019%20Federal%20Aid%20Off-System%20Highway%20Bridge%20Program%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Systems_Preservation/Guidelines/DOTD%20Pavement%20PRR%20Min%20Design%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Systems_Preservation/Guidelines/DOTD%20Pavement%20PRR%20Min%20Design%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Road-Design-Manual.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Road-Design-Manual.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Environmental/Pages/Stage_1.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Environmental/Pages/Stage_1.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Menu_TPM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Menu_TPM.aspx
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21. DOTD – Traffic Engineering Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Misc

%20Documents/Traffic%20Engineering%20Manual.pdf 

22. DOTD – Traffic Engineering Process and Report – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Man

ualsPublications/Pages/TEPR.aspx 

23. DOTD – Traffic Signal Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Traff

ic%20Control/Traffic%20Signal%20Manual%20V3%20-%207.1.20.pdf 

24. e-CFR – Electronic Code of Federal Regulations (all applicable) –  

https://ecfr.io/ 

25. FHWA – Bridge Inspector’s Reference Manual (BIRM) –  

website: https://www.fhwa.dot.gov/bridge/nbis.cfm 

manual: https://www.fhwa.dot.gov/bridge/nbis/pubs/nhi12049.pdf 

26. FHWA – Manual on Uniform Traffic Control Devices for Streets and Highways (MUTCD) – 

http://mutcd.fhwa.dot.gov/ 

27. National Electrical Safety Code (NESC) –  

https://standards.ieee.org/products-services/nesc/index.html  

28. NFPA 70 – National Electrical Code (NEC) –  

https://www.nfpa.org/codes-and-standards/all-codes-and-standards/list-of-codes-and-

standards/detail?code=70 

29. NEPA – National Environmental Policy Act –  

https://www.epa.gov/nepa 

 

CONTRACT EXECUTION REQUIREMENTS 
 

The selected consultant will be required to execute the contract within ten (10) days after receipt 

of the contract. 

 

A sample of the contract provisions can be found at the following link: http://wwwsp.dotd.la.gov

/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/Advertisements.aspx. 

 

DISADVANTAGED BUSINESS ENTERPRISE REQUIREMENT 

 

This advertised contract has a Disadvantaged Business Enterprise (DBE) goal of 4% of the 

contract fee.  Credit for DBE participation will be limited to the firms certified pursuant to the 

Louisiana Unified Certification Program.  For convenience, DOTD provides a list on its website 

(http://www8.dotd.la.gov/UCP/UCPSearch.aspx) of firms that have been certified as eligible to 

participate as DBEs on US DOT assisted contracts. This list is not an endorsement of the quality 

of performance of any firm but is simply an acknowledgment of the listed firms’ eligibility as a 

DBE.  DOTD makes no representations of the accuracy or completeness of this list on any 

particular date or time. Prime consultants considering the use of a particular DBE sub-consultant 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Misc%20Documents/Traffic%20Engineering%20Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Misc%20Documents/Traffic%20Engineering%20Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/ManualsPublications/Pages/TEPR.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/ManualsPublications/Pages/TEPR.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Traffic%20Control/Traffic%20Signal%20Manual%20V3%20-%207.1.20.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Traffic%20Control/Traffic%20Signal%20Manual%20V3%20-%207.1.20.pdf
https://ecfr.io/
https://www.fhwa.dot.gov/bridge/nbis.cfm
https://www.fhwa.dot.gov/bridge/nbis/pubs/nhi12049.pdf
http://mutcd.fhwa.dot.gov/
https://standards.ieee.org/products-services/nesc/index.html
https://www.nfpa.org/codes-and-standards/all-codes-and-standards/list-of-codes-and-standards/detail?code=70
https://www.nfpa.org/codes-and-standards/all-codes-and-standards/list-of-codes-and-standards/detail?code=70
https://www.epa.gov/nepa
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/Advertisements.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/Advertisements.aspx
http://www8.dotd.la.gov/UCP/UCPSearch.aspx
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are advised to obtain documentation of certification status from that sub-consultant prior to 

submission of DOTD Form 24-102. 

 

Prime consultants must specify by firm name in Section 11 on the DOTD Form 24-102 all DBE 

firms which the prime intends will participate in providing services under the contract to meet the 

DBE goal and indicate for each the percent of the contract fee for the services that will be 

performed by each specified DBE firm.  If the prime did not succeed in obtaining enough DBE 

participation to meet the goal, it must attach to the DOTD Form 24-102, behind Section 23, 

documentation of its good faith efforts to meet the goal. 

 

REVISIONS TO THE ADVERTISEMENT 

 

DOTD reserves the right to revise any part of the advertisement by issuing addenda to the 

advertisement at any time.  Issuance of this advertisement in no way constitutes a commitment by 

DOTD to award a contract.  DOTD reserves the right to accept or reject, in whole or part, all 

DOTD Form 24-102s submitted, and/or cancel this consultant services procurement if it is 

determined to be in DOTD’s best interest.  All materials submitted in response to this 

advertisement become the property of DOTD, and selection or rejection of a proposal does not 

affect this right.  DOTD also reserves the right, at its sole discretion, to waive administrative 

informalities contained in the advertisement.   

 

CLARIFICATIONS 

 

DOTD reserves the right to request clarification of ambiguities or apparent inconsistencies found 

within any proposal, if it is determined to be in DOTD’s best interest. 

 

PROPOSAL REQUIREMENTS 
 

The Consultant’s proposal for this advertisement must be submitted by email to 

DOTDConsultantAds80@la.gov. USE THE DOTD FORM 24-102, DATED DECEMBER 12, 

2024, PROVIDED WITH THE ADVERTISEMENT.  Hard copies of the Consultant’s proposal 

are not required.  All proposals must be in accordance with the requirements of this advertisement, 

and the Consultant Contract Services Manual.  Unless otherwise stated in this advertisement, 

copies of licenses and certificates are not required to be submitted with the proposal. 

 

If more than one (1) contract is to be selected based on this advertisement, no prime consultant is 

allowed to be a sub-consultant on any other consultant’s 24-102.  If a prime consultant is submitted 

as a sub-consultant on another consultant’s 24-102, its proposal as a prime consultant may be 

deemed non-responsive. 

 

ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON 

THE DOTD FORM 24-102, OR PROVIDING INACCURATE INFORMATION ON THE 

DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.  

 

DOTD employees may not submit a proposal, nor be included as part of a consultant’s proposal. 

 

mailto:DOTDConsultantAds80@la.gov
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Contract and/or part-time employees are allowed.  Such employees should be shown in Section 14 

of the DOTD Form 24-102 with an asterisk denoting their employment status.  

 

The DOTD Form 24-102 PDF file shall be labeled “CONTRACT NO. 4400032013 

Consultant’s name”, and must be received no later than 3:00 p.m. Central Time by 

DOTDConsultantAds80@la.gov via email on Wednesday, April 30, 2025.   

 

The PDF file must be attached in the email or as a hyperlink in the email or as an email through 

third-party file transfer websites such as Dropbox or WeTransfer.  

 

Please note that delivery failure may occur on email files exceeding 25MB uncompressed. In 

addition, all emails are scanned for cybersecurity threats prior to delivery to 

DOTDConsultantAds80@la.gov; therefore, allow sufficient time for this process to take place 

when submitting your proposal. 

 

  

mailto:DOTDConsultantAds80@la.gov
mailto:DOTDConsultantAds80@la.gov
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ATTACHMENT A – SCOPE OF SERVICES 

 

The project time is typical. 

 

The home office indirect cost rate shall be applicable to all services except as otherwise 

designated hereafter.  

 

INITIAL SERVICES  

 

The Louisiana Department of Transportation and Development (DOTD), in conjunction with the 

Mississippi Department of Transportation (MDOT), is developing a Planning and Environmental 

Linkage (PEL) document focused on maintaining the connectivity of I-20 over the Mississippi 

River Bridge near Vicksburg, Mississippi. River piers E1 and E2 continue to experience westward 

movement and this PEL document, along with the subsequent NEPA document, are intended to 

arrive at the long-term solution to maintain this critical crossing. 

 

  
 

For reference documents associated with H.015788 - I-20: Mississippi River Bridge at 

Vicksburg, please send a request email to DOTDConsultantAds80@la.gov.  
 

PART I: Enhanced Planning 

 

Recent guidance from the Federal Highway Administration (FHWA) provides that the following 

activities should be completed prior to initiation of a new Environmental Impact Statement (EIS) 

for proposed projects considered ‘major infrastructure projects’: 

 

 Identify Cooperating and Participating Agencies for the project 

 Develop a draft Purpose and Need 

 Develop a draft Coordination Plan that includes a permitting timetable 

 Identify community and stakeholders affected and develop a Public Involvement Plan 

 Identify preliminary Range of Alternatives 

 Determine the extent of analysis needed for each resource 

 Initiate applicable resource surveys/studies 

 Identify potentially significant environmental issues 

 Identify potential mitigation strategies 

 Initiate permit activities as soon as possible, such as pre-application processes. 

 

  

mailto:DOTDConsultantAds80@la.gov


CONTRACT NO. 4400032013 

Page 13 of 20 

 

Scope of Work 

 

A. Develop a preliminary statement of Purpose and Need for the project. 

B. Prepare a list of potential cooperating and participating agencies. Develop a preliminary 

agency coordination plan to present to cooperating and participating agencies for review 

and consensus. Update the list of agencies and coordination plan throughout the project 

as needed. 

C. Prepare a list of stakeholders and their contact information including, but not limited to, 

interested entities, government and elected officials, utilities, railroads, environmental 

groups, civic groups, and neighborhood associations. Develop and maintain a public 

involvement plan. Update the list of stakeholders and public involvement plan throughout 

the project as needed. 

D. Prepare the Solicitation of Views and Section 106 Consultation documentation. 

E. Review all previous studies or plans related to the existing I-20 Mississippi River Bridge 

or US 80 Mississippi River Bridge available through one (1) or more of the member 

parishes/counties, or DOTD. 

F. Undertake an iterative process of analyzing and assessing plausible alternatives that meet 

the preliminary statement of Purpose and Need. Plausible alternatives shall include major 

rehabilitation of the existing bridge. 

G. Conduct a detailed structural and geotechnical feasibility review of proposed alternatives, 

which meet the preliminary statement of Purpose and Need.  

H. Conduct a preliminary environmental review of those corridors, which meet the 

preliminary statement of Purpose and Need. Identify the study area and assemble an 

environmental inventory including navigational constraints, environmental constraints, 

and demographics, using the most current data available; prepare associated 

environmental inventory maps. Identify environmental or technical “showstoppers.” 

Develop draft environmental screening methodology. 

I. For the alternatives that appear to be environmentally and technically feasible as well as 

directed by DOTD: 

• Prepare preliminary cost estimates for the alternatives that appear to be 

environmentally and technically feasible. 

• Perform Geotechnical exploration (e.g., CPTs and deep borings) and testing for 

selected locations. Perform geotechnical analysis to provide preliminary design 

parameters for deep foundations and embankments/walls. 

• Perform topographic survey as needed to supplement LiDAR data collected in the 

project area. Perform bathymetric survey in the River for each of the alternatives. 

• Perform Quality Level D subsurface utility engineering (SUE) along each of the 

alternatives. Perform Quality Level C SUE at requested intersections. 

• Perform preliminary hydrologic and hydraulic analysis to confirm drainage patterns 

and support development of line and grade drawings and bridge concepts. 
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• Collect traffic data and perform corridor study along I-20 and US 61 to determine 

intersection control types and other improvements required near tie-in locations for 

each alternative. Perform high-level screening to identify corridors adversely 

affected by each alternative. 

• Develop line and grade drawings and typical sections for each of the alternatives 

for evaluating the effects and application of access management, complete streets, 

and context sensitive solutions.  

• Prepare a bridge concept study report to demonstrate the technical viability of the 

build alternatives. The bridge report shall include, but is not limited to, the 

following supporting documentation for each alternative: design criteria, 

preliminary designs for the superstructure and substructure, constructability review, 

aesthetic considerations, life cycle cost analysis, and maintainability. 

• Perform environmental analyses and prepare technical reports. Analyses and 

technical reports shall include, but are not limited to, noise and air studies, cultural 

resources surveys, biological surveys, wetland delineations, threatened and 

endangered species surveys, community impact analyses, environmental justice 

analyses, conceptual stage relocation plan, phase 1 environmental site assessments, 

economic studies, and section 4f evaluations. Develop a matrix for alternatives 

comparison. 

J. Hold at least one (1) public meeting in Madison Parish and Warren County to solicit input 

on the alternatives and screening methodology. Coordinate with cooperating and 

participating agencies and hold stakeholder meetings to reach consensus on screening 

methodology. 

K. Identify all agreements and federal, state, and local permits that likely will be required and 

timetable for each. 

L. Identify any documents or analysis that will be necessary to complete a NEPA document. 

M. Recommend an Environmental Document Classification Type to advance into the NEPA 

process. 

N. Prepare a comprehensive report documenting Tasks A through M. 

O. As directed and approved by DOTD, maintain a project website; post pertinent materials 

on the website to make such materials accessible to the public. This includes utilizing 

virtual public involvement techniques for outreach. These services shall be provided for 

the duration of the contract. 

Detailed tasks shall be as necessary to accomplish the scope of work, as established in the project 

activity schedule, and as further defined in the associated negotiated work-hour spreadsheet and 

associated documentation.  

 

All work and analysis performed shall be to a level of detail that is sufficient for incorporation into 

future NEPA documentation without additional investigation or explanation. Any necessary 

disclaimers pertaining to the level of investigation made shall be stated and documented.  
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All reasons for eliminating portions of the study area or corridors from consideration shall be 

clearly stated and shall be documented accordingly; this includes, but is not limited to, all 

“Showstoppers”, all corridors not meeting the Purpose and Need, and all corridors deemed 

environmentally or technically infeasible. The screening methodology and associated information 

used to narrow the number of plausible corridors to the most feasible shall be clearly stated and 

shall be documented accordingly. 

 

Deliverables  

 

The Consultant shall provide the following deliverables:  

 

A. Environmental Inventory Document  

B. Report Identified in Scope of Work Item N  

C. Scope of Work Identified in Each Task as Applicable  

 

All deliverables shall be organized and formatted in a manner that is conducive to review and 

future use.  In addition to listed deliverables, all design files, calculations, etc., used to in the 

prosecution of the scope of work shall be submitted. 
 

ADDITIONAL SERVICES 

 

The scope of services, compensation and contract time for future engineering services will be 

established by new Supplemental Agreement(s) or by new advertisement for the following: 
 

PART II: Environmental Evaluation 

 

The extent of environmental evaluation necessary will depend on the results of Part I with respect 

to likely environmental impacts and required federal, state, and local permits. In general, the tasks 

outlined below will be required. 

 

Scope of Work 

 

A. Complete preliminary items including but not limited to Notice of Intent and preparation 

of Solicitation of Views. 

B. Refine statement of Purpose and Need for the project. 

C. Refine the list of agencies and coordination plan. Update both as needed throughout the 

life of the project. 

D. Refine the list of stakeholders and involvement plan. Update both as needed throughout 

the life of the project. 

E. Refine and evaluate the build alternatives advanced from Part 1 and the no-build 

alternative.  

F. Refine line and grade drawings and typical sections for each of the alternatives for 

evaluating the effects and application of access management, complete streets, and context 

sensitive solutions. 
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G. Perform an environmental analysis and any other technical reports not previously 

performed during the Enhanced Planning stage but necessary to complete the NEPA 

process. 

H. Prepare all environmental documentation in reader friendly format –All documents for 

public distribution should be in an accessible pdf format properly formatted and 

bookmarked with metadata and able to be read aloud for posting on the internet. 

I. Coordinate with FHWA and cooperating agencies to select a preferred alternative. 

J. Conduct at least one (1) public meeting and one (1) public hearing in Madison Parish and 

Warren County. 

K. Prepare other documentation including any required for mitigation and for federal, state, 

and local permit applications. Fill out all required permit applications. 

L. Refine the cost estimates for the alternatives including engineering design, right-of-way, 

utility relocations, environmental commitments and mitigation, construction including 

construction traffic mitigation, and construction administration and inspection. Develop 

detailed cost estimates and associated financial risks and uncertainties and participate in 

the Cost Estimate Review with DOTD and FHWA. 

M. As directed and approved by DOTD, maintain a project website; post pertinent materials 

on the website to make such materials accessible to the public. This includes utilizing 

virtual public involvement techniques for outreach. These services shall be provided for 

the duration of the contract. 

 

ELECTRONIC DELIVERABLES 

 

The Consultant hereby agrees to produce electronic deliverables in conformance with DOTD 

Software and Deliverable Standards for Electronic Plans document in effect as of the effective date 

of the most recent contract action or modification, unless exempted in writing by the Project 

Manager. The Consultant is also responsible for ensuring that sub-consultants submit their 

electronic deliverables in conformance with the same standards.  DOTD Software and Deliverable 

Standards for Electronic Plans document and DOTD CAD Standards Downloads are available via 

links on the DOTD web site. 

The Consultant shall apply patches to CAD Standard Resources and install incremental updates of 

software as needed or required. The Consultant hereby agrees to install major updates to software 

versions and CAD Standard Resources in a timely manner.  Major updates of CAD standards and 

software versions shall be applied per directive or approval of the DOTD Design Automation 

Manager.  Such updates will not have a significant impact on the plan development time or project 

delivery date, nor will they require the Consultant to purchase additional software.  Prior to 

proceeding with plan development, the Consultant shall contact the Project Manager for any 

special instructions regarding project-specific requirements. 

In the event that any Digital Plan Delivery Standard conflicts with written documentation, 

including DOTD plan-development Manuals, the Digital Plan Delivery Standard governs.  The 

Consultant is responsible for contacting the Project Manager should questions arise. 
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The Consultant shall upload (or check in) electronic deliverables directly into the DOTD 

ProjectWise repository at each plan delivery milestone.  The Consultants are responsible for 

performing certain operations at each milestone including, but not limited to, the following: 

 Upload (or check in) CAD plan deliverables to the discipline “Plans” folder 

 Apply and maintain indexing attributes to CAD plans (and other deliverables as needed) 

 Publish PDF format plan submittals in ProjectWise using automated publishing tools 

 Digitally sign PDF format plan submittals in ProjectWise according to DOTD standards 

and procedures (Final Plans, Revisions and Change Orders).  Signatures shall be applied 

in signature blocks provided with electronic seals and Title Sheets. 

Additionally, after reviewing deliverables for each submittal milestone, the Project Manager shall 

notify the Consultant regarding the availability of two automatically-generated informational 

reports in ProjectWise.  These reports document the completion status and other information 

regarding indexing attributes and CAD standards.  The Consultant shall take these reports into 

account and make any necessary adjustments to plans before the next submittal milestone; or 

sooner, if directed by the Project Manager. 
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ATTACHMENT B – MINIMUM PERSONNEL REQUIREMENTS (MPRs) 

 

The following requirements must be met at the time the proposal is submitted: 

 

1. At least one (1) principal of the prime consultant shall be a registered professional engineer 

in the state of Louisiana.  

2. At least one (1) principal or other responsible member of the prime consultant shall be 

currently registered in the state of Louisiana as a professional engineer in civil engineering. 

3. At least one (1) principal or responsible member of the prime consultant shall be a 

professional civil engineer, registered in the state of Louisiana, and shall have a minimum 

of five (5) years of experience in responsible charge of bridge design.  

4. At least one (1) member of the prime consultant shall function as the Project Manager and 

must have taken the NHI Course No. 142005, “National Environmental Policy Act 

(NEPA) and Transportation Decision Making”, or an approved equivalent course. 

5. At least one (1) environmental professional shall have a minimum of five (5) years of 

experience with the primary responsibility for authoring NEPA documents; this shall 

include authoring an Environmental Impact Statement for the Federal Highway 

Administration (FHWA) for which a Record of Decision was issued. Provide project 

reference(s), including project name and owner contact information, for Environmental 

Impact Statement(s) for which a Record of Decision was issued. 

6. At least one (1) environmental professional shall have a minimum of three (3) years of 

experience preparing noise analyses for highway projects using the latest FHWA noise 

model. 

7. At least one (1) environmental professional shall have a minimum of three (3) years of 

experience preparing air analyses for highway projects using the latest EPA model. 

8. At least one (1) biologist with a degree in biology, ecology, or related field shall have a 

minimum of three (3) years of experience preparing wetland delineations. 

9. At least one (1) biologist with a degree in biology, ecology, or related field shall have a 

minimum of three (3) years of experience preparing threatened and endangered species 

surveys. 

10. At least one (1) principal investigator for the archaeological work shall meet the Secretary 

of Interior’s Professional Qualifications Standards for Archaeology and Archaeologist 

Qualifications as published in the Louisiana Register on April 20, 1994. 

11. At least one (1) architectural historian shall meet the Secretary of Interior’s Professional 

Qualifications Standards for Architectural History. 

12. At least one (1) individual shall have taken a course on Section 106 of the National Historic 

Preservation Act offered by the Advisory Council on Historic Preservation or its 

equivalent training. 

13. At least one (1) environmental professional shall have a minimum of three (3) years of 

experience preparing Phase I Environmental Site Assessments. 
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14. At least one (1) real estate professional shall have a minimum of three (3) years of 

experience preparing Conceptual Stage Relocation plans. 

15. At least two (2) professional engineers, registered in the state of Louisiana, shall each have 

a minimum of five (5) years of experience in the design of major river-crossing bridges. 

16. At least two (2) professional engineers, registered in the state of Louisiana, shall each have 

a minimum of ten (10) years of experience in the design of complex bridges, which shall 

include at least one cable-stayed bridge. 

17. At least one (1) professional engineer, registered in the state of Louisiana, shall have a 

minimum of ten (10) years of experience in geotechnical design of major foundation 

elements for major river-crossing bridges. 

18. At least one (1) professional engineer, registered in the state of Louisiana, shall have a 

minimum of ten (10) years of experience in geotechnical design of major foundation 

elements in Louisiana soils. 

19. At least one (1) professional engineer, registered in the state of Mississippi, shall have a 

minimum of ten (10) years of experience in geotechnical design of major foundation 

elements in Mississippi soils. 

20. At least one (1) geologist or geoscientist shall have a minimum of ten (10) years of 

experience in geological investigation and recommendations. 

21. At least one (1) individual with a minimum of five (5) years of experience in navigational 

analyses acceptable to the United States Coast Guard. 

22. At least one (1) professional traffic engineer, registered in the state of Louisiana, shall 

have a minimum of ten (10) years of experience in traffic forecasting, capacity analyses, 

and traffic simulation. 

23. At least one (1) professional engineer, registered in the state of Louisiana, shall have a 

minimum of five (5) years of experience in Louisiana roadway design. 

24. At least one (1) professional engineer, registered in the state of Mississippi, shall have a 

minimum of five (5) years of experience in Mississippi roadway design. 

25. At least one (1) professional engineer or one (1) professional land surveyor, registered in 

the state of Louisiana, shall have a minimum of five (5) years of experience in developing 

surface models from LiDAR data. 

26. At least one (1) professional land surveyor, registered in the state of Louisiana, shall have 

a minimum of five (5) years of experience in topographic surveying for DOTD. 

27. At least one (1) cost estimator shall have a minimum of ten (10) years of experience in 

developing Independent Contractor Estimates (ICE) for major roadway and bridge 

construction projects using labor, material, and equipment costs, subcontractor and 

indirect costs, bond rates, operating margins, etc. as the basis for construction cost 

estimation. 
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MPRS ARE TO BE MET BY SEPARATE INDIVIDUALS, 

UNLESS STATED OTHERWISE BELOW. 
 

MPR Nos. 1 through 3 may be met by the same person. 

MPR Nos. 4 and 5 may be met by the same person. 

MPR Nos. 6 and 7 may be met by the same person. 

MPR Nos. 8 and 9 may be met by the same person. 

MPR Nos. 15 and 16 may be met by the same persons. 

MPR Nos. 17, 18, and 19 may be met by the same person. 

MPR Nos. 23 and 24 may be met by the same person. 

MPR Nos. 25 and 26 may be met by the same person. 

MPR Nos. 5 through 27 may be satisfied through the use of a sub-consultant(s). 

 

NOTE: WHEN SATISFYING A MINIMUM PERSONNEL REQUIREMENT, PLEASE 

ENSURE THE RÉSUMÉ REFLECTS REQUIRED EXPERIENCE AS REQUESTED. 

 

 Please note the number of MPRs are minimal; however, all relevant personnel necessary to 

perform the Scope of Services must be identified in Section 14 of the DOTD Form 24-102 and 

their resumes included in Section 16 of the DOTD Form 24-102.  


